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ADDENDUM 
 
 
Date:  12 January 2006 
 
To:   Contractors 
 
From:  Kurt Baxter, Project Manager DFCM 
 
Reference:  SLCC Thayne Center and Alumni Association Remodel  
 
DFCM Project #: 05288660 
 
Subject:  Addendum No. 1 
 
Pages  Addendum   1 page 
  Architects Attachment 6 pages 
  Revised Bid Form  2 pages 
  Total Pages    9 pages 
   
   
 
 
Note: This Addendum shall be included as part of the Contract Documents.  
Items in this Addendum apply to all drawings and specification sections whether 
referenced or not involving the portion of the work added, deleted, modified, or 
otherwise addressed in the Addendum.  Acknowledge receipt of this Addendum 
in the space provided on the Bid Form.  Failure to do so may subject the Bidder 
to disqualification. 
 
1.1 Reference the Architects Attachment and the Revised Bid Form.  

 
 
 
 
 
End of Addendum 
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Addendum No. 01
Project: Thayne & Alumni Centers Remodel / Student Center Bldg. Date: 11 January 2006

Address: Salt Lake Community College, Redwood Campus Project No.: 0517.01

City, State:  Salt Lake City, Utah Owner No.: 05288660

Owner: DFCM Agency: Salt Lake Community College

To all Bidders of Record:

This addendum forms a part of the contract documents and modifies the original specifications and drawings as noted

below.  Items of general information are included without reference to the plans and specifications.  Revisions to the

specifications are referenced by page number and paragraph heading on that page.  Revisions to the drawings are

reference by the drawing number.  Unless otherwise stated, any changes herein offset only the specific drawings, words,

or paragraphs mentioned, and the balance of the drawings and specifications remain in full force.  Acknowledge receipt of

this addendum in the space provided on the Bid form.  Failure to do so will subject the Bidder to disqualification.

Item Section or

No. Sheet No. Description

Specifications Items:

1 -1 01210 Add the attached specification section 01210 ALLOWANCES.

1 -2 01230 Add the attached specification section 01230 ALTERNATES.

1 -3 08711-14 Part 3.8, Hardware No. 1: LCN Closer delete “H-Cush”.

1 -4 08711-14 Part 3.8, Hardware No. 2: Stop revise “32D” to “26D”.

1 -5 08711-15 Part 3.8, Hardware No. 3: LCN Closer delete “Cush”.

1 -6 08711-15 Part 3.8, Hardware No. 3: Stop revise “32D” to “26D”.

Drawing Items:

1 -7 E2.1 Sheet Keynotes: Revise note 1 to read “Connect new emergency lighting fixture

to available 20 amp circuit in Panel ELS”.

!. Thayne Center: Connect emergency lighting fixtures to Panel ELS which is

located approximately 220 west of the Student Center.

2. Alumni Center: Connect emergency lighting fixture to emergency lighting

fixtures located in Thayne Center.

Prior Approvals:

1 -8 None for architectural or electrical items.  See attached mechanical addendum

for mechanical prior approvals.

Attachments:

1 -9 2 pages Specification section 01210 Allowances.

1 -10 2 pages Specification section 02130 Alternates.

1 -11 1 page Mechanical Addendum.

End of Addendum 01

http://www.hfsa.com


HFSArchitects # 0517.01 Thayne and Alumni Centers Remodel / Student Center Bldg.
Salt Lake Community College / Redwood Campus

ALLOWANCES 01210 - 1

SECTION 01210 - ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances.  Allowances
have been established in lieu of additional requirements and to defer selection of actual
materials and equipment to a later date when additional information is available for
evaluation.  If necessary, additional requirements will be issued by Change Order.

B. Types of allowances include the following:

1. Lump-sum contingency allowances.

C. Related Sections include the following:

1. Divisions 2 through 16 Sections for items of Work covered by allowances.

1.3 SUBMITTALS

A. Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders.

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site
for use in fulfillment of each allowance.

C. Coordinate and process submittals for allowance items in same manner as for other portions
of the Work.

1.4 COORDINATION

A. Coordinate allowance items with other portions of the Work.  Furnish templates as required
to coordinate installation.



HFSArchitects # 0517.01 Thayne and Alumni Centers Remodel / Student Center Bldg.
Salt Lake Community College / Redwood Campus

ALLOWANCES 01210 - 2

1.5 LUMP SUM CONTINGENCY ALLOWANCES

A. Use the contingency allowance only as directed by Architect for Owner's purposes.

B. Contractor's overhead and profit and sub-contractor’s overhead and profit are part of the
Contract sum, and not part of this allowance. Only subcontractors labor and material costs
are included in the allowance and are not part of the Contract Sum. 

C. At Project closeout, credit unused amounts remaining in the lump sum contingency
allowance to Owner by Change Order.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 PREPARATION

A. Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.

3.2 SCHEDULE OF ALLOWANCES

A. Allowance No. 1:  Include a $750 lump sum contingency allowance for labor and material for
the removal and/or capping of abandoned plumbing lines and electrical raceway above the
existing suspended ceiling. Any overhead and profit for the contractor and sub-contractor is
part of the contract sum and not part of this allowance.

END OF SECTION 01210
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Salt Lake Community College / Redwood Campus

ALTERNATES 01230 - 1

SECTION 01230 - ALTERNATES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions

and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for alternates.

1.3 DEFINITIONS

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the

Bidding Requirements that may be added to or deducted from the Base Bid amount if Owner decides

to accept a corresponding change either in the amount of construction to be completed or in the

products, materials, equipment, systems, or installation methods described in the Contract

Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum

to incorporate alternate into the Work.  No other adjustments are made to the Contract Sum.

1.4 PROCEDURES

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate work of

the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items

incidental to or required for a complete installation whether or not indicated as part of alternate.

B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the

status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later

consideration.  Include a complete description of negotiated modifications to alternates.

C. Execute accepted alternates under the same conditions as other work of the Contract.

D. Schedule:  A Schedule of Alternates is included at the end of this Section.  Specification Sections

referenced in schedule contain requirements for materials necessary to achieve the work described

under each alternate.

PART 2 - PRODUCTS (Not Used)



HFSArchitects # 0517.01 Thayne and Alumni Centers Remodel / Student Center Bldg.
Salt Lake Community College / Redwood Campus

ALTERNATES 01230 - 2

PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

A. Alternate No. 1:  All work shown on drawings AD101, AD111, AE101, and AE111; on the south side

of the corridor; identified as “ALTERNATE NO. 1”.

END OF SECTION 01230
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MECHANICAL ADDENDUM  
 
Project Name: Thayne Center &Alumni Association Buildings  Mechanical Addendum No. : 1 
 
 
WHW Project #  05044        Date: 1-11-06 
  
From: WHW Engineering Inc 

1354 East 3300 South Suite 200 
Salt Lake City, Utah 84106  
Phone (80) 466-4021 Fax (801) 466-8536 

 
To: All Bidders 
  
 
This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding 
Documents dated 14 December 2005 as noted below.  Acknowledge receipt of this Addendum in the space 
provided on the Bid Form. Failure to do so may subject the Bidder to disqualification. 
 
This Addendum consists of 1 pages. 
  
 
I - CHANGES TO PRIOR ADDENDA:  None  
 
II - CHANGES TO BIDDING REQUIREMENTS:  None 
 
III - CHANGES TO AGREEMENT & OTHER CONTRACT FORMS:  None  

 
IV – CHANGES/CLARIFICATIONS TO CONDITIONS OF THE CONTRACT:  
 

Item IV-1.  The fire sprinkler modifications shall be performed as a design-build contract.  Branch 
piping and heads shall be re-configured to serve the new floor plan.  New piping shall be schedule 40 
black steel.  Provide all new heads and escutcheons to match the existing.  This contractor shall be 
responsible for draining and re-filling the system as necessary to accommodate the work.  The design 
build contractor shall submit drawings, and materials to architect for owner and engineer’s approval.  
New layout shall comply with all applicable codes including the most recent IFC and NFPA codes.  
The space will be open for fire sprinkler contractors to walk-through whenever the building is open.   

 
V - CHANGES/CLARIFICATIONS TO SPECIFICATIONS: None  
   

VI - CHANGES/CLARIFICATIONS TO DRAWINGS:   None 
 

PRIOR APPROVALS 
 
THE FOLLOWING ITEMS, AS SUBMITTED, ARE CONSIDERED, IN GENERAL AND IN NAME 
ONLY, AS EQUAL TO THOSE ITEMS SPECIFIED.  THIS REVIEW DOES NOT RELIEVE THE 
CONTRACTOR OR SUPPLIER OF THE RESPONSIBILITY OF CONFORMING TO THE 
DRAWINGS AND SPECIFICATIONS, NOR DOES IT RELIEVE THE CONTRACTOR OF THE 
REQUIREMENTS OF THE SPECIFICATIONS FOR COORDINATION WITH OTHER TRADES. 
 ALL DIMENSIONS SHALL BE CONFIRMED AND CORRELATED AT THE JOBSITE.   THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING EXISTING CONDITIONS AND 
THE SUITABILITY OF “EQUAL” PRODUCTS FOR THE SPECIFIED APPLICATION. 
           
Description Manufacturer 

 
High Efficiency Take offs Clifco 
Fan Powered VAV Boxes Nailor industries 
Flexible Duct ANCO Products, Inc 
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BID FORM - REVISED 
 
NAME OF BIDDER                                                                                     DATE                  
 
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids 
for the  THAYNE CENTER AND ALUMNI ASSOCIATION REMODEL – REDWOOD ROAD 
CAMPUS – SALT LAKE COMMUNITY COLLEGE – SALT LAKE CITY, UTAH  DFCM 
PROJECT # 05288660 and having examined the Contract Documents and the site of the proposed Work 
and being familiar with all of the conditions surrounding the construction of the proposed Project, 
including the availability of labor, hereby proposes to furnish all labor, materials and supplies as required 
for the Work in accordance with the Contract Documents as specified and within the time set forth and at 
the price stated below.  This price is to cover all expenses incurred in performing the Work required under 
the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
BASE BID:  For all work shown on the Drawings and described in the Specifications and Contract 
Documents with the exception of the Additive Alternate #1 scope, I/we agree to perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
ADDITIVE ALTERNATE #1:   The Alumni Center portion of the project on the south side of the 
corridor as detailed on drawings AD101, AD111, AE101, and AE111: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by April 25, 2006  after receipt of the 
Notice to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the 
amount of $300.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the 
Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The undersigned Contractor's License Number for Utah is                                              .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) 
days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and 
Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful 
performance of the contract.  The Bid Bond attached, in the amount not less than five percent (5%) of the 
above bid sum, shall become the property of the Division of Facilities Construction and Management as 
liquidated damages for delay and additional expense caused thereby in the event that the contract is not 
executed and/or acceptable l00% Performance and Payment bonds are not delivered within time set forth. 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
                                   Respectfully submitted, 
 
 
 
      _____________________________________________ 
      Name of Bidder 
 
 
 
 

ADDRESS: 
 
 
                          _____________________________________________ 
 

_____________________________________________ 
 
 
 
                                    _____________________________________________ 
      Authorized Signature  
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